2012-2013 CONSTRUCTION ENGINEERING SERVICES FOR WISDOT

Project I.D. #1
Highway/Street:

Termini/Location:
County:

Length:

Project Type:
Urban and/or Rural:
Traffic Control:

Letting Date:

SOUTHWEST REGION

CONSULTANT PACKAGE SW 01

1001-03-74
IH 39

STH 11 N JCT Interchange, City of Janesville

Rock

0.35 mile

Construction Operations/Interchange Improvements

Urban

Staged on new alignment with some temporary night closures. May
involve 4 night detours of 1-39/90 to facilitate removal of old bridges and
placement of new bridge girders

May 14, 2013

Field Rate Accounting Required: No
Anticipated Construction Cost: $10,000,000 - $12,499,999

Project I.D. #2
Highway/Street:
Termini/Location:
County:

Length:

Project Type:
Urban and/or Rural:
Traffic Control:

Letting Date:

1001-03-76

IH 39

City of Beloit (B-53-0048, -0051, -0216, -0217)
Rock

0.02 mile

Bridge Rehabilitation

Urban

Open to traffic, temporary nighttime lane closure

March 12, 2013

Field Rate Accounting Required: No
Anticipated Construction Cost: $250,000 - $499,999

Major Items of Work:

Complexity Level:

Associated Contracts:
Restrictions:

1001-03-74: Grading, base, concrete pavement, asphaltic pavement,
new bridge, roundabouts, interchange storm water discharge treatment
system

1001-03-76: Thin epoxy overlays on the decks

1001-03-74: Medium-High

1001-03-76: Medium-Low

None

1001-03-74: July 4™, Labor Day, no daytime lane closures on 1-39/90 at
all

1001-03-76: Holiday work restrictions

Construction Leader Required: Yes
Construction Support Staff Required: Yes

Anticipated Number:

Required Certification:

SW Region, 43 Packages

1001-03-74: 3-4
1001-03-76: 0.5-1.0

1001-03-74: Aggregate sampling and testing, concrete sampling and
testing, asphalt density
1001-03-76: None



Duties: 1001-03-74: Inspection, staking, material testing
1001-03-76: Construction administration, inspection, material finals

For more information, contact: Deb Sunde, Contract Specialist

SW Region, 43 Packages


mailto:deborah.sunde@dot.wi.gov?subject=Question%20about%20solicitation%20number%20SW01%20Project%20IDs%201001-03-74%20and%201001-03-76

Project I.D. #1
Highway/Street:

Termini/Location:
County:

Length:

Project Type:
Urban and/or Rural:
Traffic Control:

Letting Date:

CONSULTANT PACKAGE SW 02

1206-07-77
USH 18, Mount Horeb to Madison

Raymond Road to Seminole Highway

Dane

1.05 miles

Construction Operations/Reconstruction Expansion/Phase 1

Urban

Work on local road Intersections — open to traffic with flagging. Verona
Road temporary widening and asphalt overlay during night time using
temporary lane closures. Digital message board and camera installations
along the beltline during night time with temporary lane closures.

May 14, 2013

Field Rate Accounting Required: No
Anticipated Construction Cost: $7,500,000 - $9,999,999

Major Items of Work:

Complexity Level:
Associated Contracts:
Restrictions:

Local road lane widening with asphalt overlay and new traffic signals.
Verona Road widening with asphalt patching and overlay

Digital message boards and cameras

Noise wall construction

Medium

None

Night work and holiday work

Construction Leader Required: No
Construction Support Staff Required: Yes

Anticipated Number:

Required Certification:
Duties:

3

Aggregate, concrete and asphalt density
Inspection, staking and materials testing

For more information, contact: Deb Sunde, Contract Specialist

SW Region, 43 Packages


mailto:deborah.sunde@dot.wi.gov?subject=Question%20about%20solicitation%20number%20SW02%20Project%20ID%201206-07-77

CONSULTANT PACKAGE SW 03

Project I.D. #1 1647-04-74
Highway/Street: USH 14
Termini/Location: Main Street, City of Viroqua, 0.36 Miles East of CTH BB — CTH NN
County: Vernon
Length: 1.5 miles
Project Type: Road Maintenance, concrete repairs
Urban and/or Rural:  Urban
Traffic Control: Open to traffic - staged
Letting Date: November 13, 2012
Field Rate Accounting Required: No
Anticipated Construction Cost: $250,000 - $499,999
Major Items of Work: Concrete patching, base aggregate dense, and pavement marking
Complexity Level: Low - Medium
Associated Contracts: None
Restrictions: Holiday work restrictions
Construction Leader Required: Yes
Construction Support Staff Required: Yes
Anticipated Number: 1
Required Certifications: Aggregate and Concrete
Duties: Project Administration, Inspection, Materials Sampling, and Construction
Finals

For more information, contact: Grace Bernu, Contract Specialist

SW Region, 43 Packages


mailto:grace.bernu@dot.wi.gov?subject=Question%20about%20Solicitation%20Number%20SW03,%20Project%20ID%201647-04-74

CONSULTANT PACKAGE SW 04

Project I.D. #1 5110-02-61

Highway/Street: STH 131

Termini/Location: Readstown — Viola, USH 14 — Kickapoo River Bridge
County: Vernon

Length: 7.33 miles

Project Type: Road Maintenance, mill and overlay
Urban and/or Rural: Rural

Traffic Control: Open to traffic - flagging

Letting Date: April 9, 2013

Field Rate Accounting Required: No

Anticipated Construction Cost: $2,000,000 - $2,999,999
Project I.D. # 2 5112-06-61

Highway/Street: STH 131

Termini/Location: Viola - North County Line, Main Street — Kickapoo River Bridge
County: Richland

Length: 3.47 miles

Project Type: Road Maintenance, mill and overlay
Urban and/or Rural: Rural

Traffic Control: Open to traffic - flagging

Letting Date: April 9, 2013

Field Rate Accounting Required: No

Anticipated Construction Cost: $1,000,000 - $1,999,999
Project I.D. #3 5731-02-60

Highway/Street: STH 56

Termini/Location: Virogua — Richland Center, 300’ West STH 131 South — 425’ East
STH 131 North

County: Vernon
Length: 0.39 miles
Project Type: Road Maintenance, mill and overlay
Urban and/or Rural:  Urban
Traffic Control: Open to traffic - flagging
Letting Date: April 9, 2013
Field Rate Accounting Required: No
Anticipated Construction Cost: $100,000 - $249,999
Major Items of Work: HMA pavement, base aggregate dense, beam guard, signing, pavement

marking, and spot replacement of curb and gutter if needed. Structure

listed for information only.

Complexity Level: Low - medium

Associated Contracts: 5110-02-61, 5112-06-61 and 5731-02-60 are tied
Restrictions: Holiday work restrictions

Construction Leader Required: Yes

Construction Support Staff Required: Yes

Anticipated Number: 1-2
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Required Certifications: Concrete, Aggregate and Materials Sampling, including
Nuclear Density

Duties: Construction Administration, Inspection, Materials Testing
and Construction Finals

For more information, contact: Grace Bernu, Contract Specialist

SW Region, 43 Packages


mailto:grace.bernu@dot.wi.gov?subject=Question%20on%20Solicitation%20Number%20SW04,%20Project%20ID(s)%205110-02-61;%205112-06-61;%205731-02-60

CONSULTANT PACKAGE SW 05

Project I.D. #1 5170-02-62
Highway/Street: STH 82
Termini/Location: Lansing — STH 35, Structure B-12-0008 at WI/IA Line
County: Crawford
Length: 0.03 miles
Project Type: Bridge Rehabilitation, concrete overlay
Urban and/or Rural: Rural
Traffic Control: Open to traffic - staged
Letting Date: August 14, 2012
Field Rate Accounting Required: No
Anticipated Construction Cost: $250,000 - $499,999
Major Items of Work: Concrete deck overlay on B-12-0008, aggregate base dense, signing and
pavement marking
Complexity Level: Low
Associated Contracts: None
Restrictions: Holiday work restrictions
Construction Leader Required: Yes
Construction Support Staff Required: Yes
Anticipated Number: 1
Required Certifications: Aggregate, Concrete and Materials Sampling
Duties: Construction Administration, Inspection, Materials Testing, and

Construction Finals

For more information, contact: Grace Bernu, Contract Specialist

SW Region, 43 Packages


mailto:grace.bernu@dot.wi.gov?subject=Question%20on%20Solicitation%20Number%20SW05,%20Project%20ID%205170-02-62

CONSULTANT PACKAGE SW 06

Project I.D. #1 1674-00-70

Highway/Street: USH 12

Termini/Location: Lake Delton — Sauk City Road, Fern Dell Road — West Frontage Road
County: Sauk

Length: 2.836 miles

Project Type: Miscellaneous, bicycle/pedestrian accommodations

Urban and/or Rural:  Urban and rural

Traffic Control: Open to traffic — staged and flagged, (Zap Drive will be closed with no

marked detour)
Letting Date: May 14, 2012

Field Rate Accounting Required: No
Anticipated Construction Cost: $2,000,000 - $2,999,999

Major Items of Work: Grading, pulverize and relay pavement, base aggregate dense, concrete
curb and gutter, HMA pavement, storm sewer, erosion control, pavement
marking, permanent signing, traffic control and MGS guardrail items

Complexity Level: Low - Medium
Associated Contracts: No
Restrictions: Holiday work restrictions, road closure for Zap Drive reconstruction - work

cannot begin until after Labor Day, and restrictions on removing
construction materials from the Baraboo Range National Natural
Landmark (BRNNL) for use on this project.

Construction Leader Required: No
Construction Support Staff Required: Yes
Anticipated Number: 1-2

Required Certifications: Aggregate, Concrete, Materials Sampling including Nuclear Density
Duties: Inspection, Materials Testing and Construction Finals

For more information, contact: Grace Bernu, Contract Specialist

SW Region, 43 Packages


mailto:grace.bernu@dot.wi.gov?subject=Question%20on%20Solicitation%20Number%20SW06,%20Project%20ID%201674-00-70

CONSULTANT PACKAGE SW 07

Project I.D. #1 1643-05-75
Highway/Street: USH 14
Termini/Location: STH 171 — Richland Center, .24 Miles East of STH 171 — Hive Drive
County: Richland
Length: 6.070 miles
Project Type: Recondition
Urban and/or Rural: Rural
Traffic Control: Open to traffic - staged
Letting Date: January 8, 2013
Field Rate Accounting Required: No
Anticipated Construction Cost: $4,000,000 - $4,999,999
Project I.D. # 2 1643-07-72
Highway/Street: USH 14
Termini/Location: Richland Center City Limits — West 6" Street, Hive Drive easterly to West
6" Street
County: Richland
Length: 0.781 miles
Project Type: Recondition
Urban and/or Rural:  Urban
Traffic Control: Open to traffic - staged
Letting Date: November 13, 2012
Field Rate Accounting Required: No
Anticipated Construction Cost: $2,000,000 - $2,999,999
Project I.D. #3 1643-07-82
Highway/Street: USH 14
Termini/Location: Richland Center City Limits — West 6" Street, Hive Drive easterly to West
6" Street
County: Richland
Length: 0.781 miles
Project Type: Water main and sanitary sewer
Urban and/or Rural:  Urban
Traffic Control: Open to traffic - staged
Letting Date: November 13, 2012
Field Rate Accounting Required: No
Anticipated Construction Cost: $100,000 - $249,999
Major Items of Work: 1643-05-75: Grading, aggregate base dense, HMA pavement,

pavement marking and signing, box culvert replacement, box culvert
repairs, bridge deck overlays

1643-07-72 and 1643-07-82: Grading, HMA pavement, concrete
pavement, structure B-52-0063 deck overlay and wingwall replacements,
base aggregate dense, select crushed material, concrete curb and gutter,
storm sewer, sidewalk, signing, pavement marking, street lighting,
sanitary sewer and water main.

SW Region, 43 Packages



Complexity Level: Medium

Associated Contracts: 1643-07-72 and 1643-07-82 are tied

Restrictions: Holiday work restrictions, construction hours are limited from 7:00 am to
8:00 pm on project 1643-05-75.

Construction Leader Required: No
Construction Support Staff Required: Yes
Anticipated Number: 3-4

Required Certification: Aggregate, Concrete, and Materials Sampling including Nuclear Density
Duties: Inspection, Materials Testing, and Construction Finals

For more information, contact: Grace Bernu, Contract Specialist

SW Region, 43 Packages


mailto:grace.bernu@dot.wi.gov?subject=Question%20on%20Solicitation%20Number%20SW07,%20Project%20ID(s)%201643-05-75;%201643-07-72;%201643-07-82

CONSULTANT PACKAGE SW 08

Project I.D. #1 1016-00-61
Highway/Street: IH 90/94
Termini/Location: Tomah — Portage, Camp Douglas — 24™ Avenue
County: Juneau
Length: 21.11 miles
Project Type: Road Maintenance, concrete pavement repairs
Urban and/or Rural: Rural
Traffic Control: Open to traffic — staged, single lane closures
Letting Date: January 8, 2013
Field Rate Accounting Required: No
Anticipated Construction Cost: $2,000,000 - $2,999,999
Project I.D. # 2 1016-00-63
Highway/Street: IH 90/94
Termini/Location: Tomah — Portage, 24" Avenue - STH 33
County: Juneau, Sauk, and Columbia
Length: 28.58 miles
Project Type: Road Maintenance, concrete pavement repairs
Urban and/or Rural: Rural
Traffic Control: Open to traffic - staged, single lane closures
Letting Date: January 8, 2013
Field Rate Accounting Required: No
Anticipated Construction Cost: $2,000,000 - $2,999,999
Project I.D. #3 1016-00-72
Highway/Street: IH 90/94
Termini/Location: Tomah — Wisconsin Dells, Camp Douglas - East County Line
County: Juneau
Length: 30.980 miles
Project Type: Miscellaneous--beam guard, concrete barrier wall, and incidentals
Urban and/or Rural: Rural
Traffic Control: Open to traffic — staged, single lane closures
Letting Date: January 8, 2013
Field Rate Accounting Required: No
Anticipated Construction Cost: $1,000,000 - $1,999,999
Major Items of Work: 1016-00-61 and 1016-00-63: Concrete repairs to roadway as needed,

aggregate base dense, concrete and pavement marking

1016-00-72: Bring guardrail end treatments, median bull noses, and
transitions to rigid structures up to current standards.

Complexity Level: High
Associated Contracts: 1016-00-61, 1016-00-63 and 1016-00-72 are tied
Restrictions: Stage 1 (April 2" — May 23"), lane closures permitted 7:00 p.m.

Sunday — 10:00 a.m. Friday

SW Region, 43 Packages



Stage 2 (after May 28™), night time lane closures required Monday —
Thursday, 7:00 p.m. — 10:00 a.m.
Holiday work restrictions

Construction Leader Required: No
Construction Support Staff Required: Yes
Anticipated Number: 1

Required Certification: Aggregate, Concrete and Materials Sampling
Duties: Inspection, and Materials Testing

For more information, contact: Grace Bernu, Contract Specialist

SW Region, 43 Packages


mailto:grace.bernu@dot.wi.gov?subject=Question%20on%20Solicitation%20Number%20SW08,%20Project%20ID(s)%201016-00-61;%201016-00-63;%201016-00-72

Project I.D. #1
Highway/Street:

Termini/Location:
County:

Length:

Project Type:
Urban and/or Rural:
Traffic Control:

Letting Date:

CONSULTANT PACKAGE SW 09

5530-02-60

STH 80

Hillsboro — New Lisbon, STH 33 — Baraboo River Bridge
Juneau

4.179 miles

Resurface, mill and overlay

Rural

Open to traffic - moving operation with flaggers

February 12, 2013

Field Rate Accounting Required: No

Anticipated Construction Cost: $1,000,000 - $1,999,999

Project I.D. # 2 5530-03-60

Highway/Street: STH 80

Termini/Location: Hillsboro — New Lisbon, STH 82 — South City Limits
County: Juneau

Length: 10.019 miles

Project Type: Road Maintenance, overlay

Urban and/or Rural: Rural

Traffic Control:

Letting Date:

Open to traffic — moving operation with flaggers

February 12, 2013

Field Rate Accounting Required: No
Anticipated Construction Cost: $4,000,000 - $4,999,999

Major Items of Work:

Complexity Level:
Associated Contracts:
Restrictions:

Milling, base aggregate dense, HMA pavement, pavement marking, and
signing

Low - Medium

5530-02-60 and 5530-03-60 are tied

Holiday work restrictions

Construction Leader Required: Yes
Construction Support Staff Required: Yes

Anticipated Number:

Required Certification:
Duties:

1-2

Concrete, Aggregate and Materials Sampling, including Nuclear Density
Construction Administration, Inspection, Material Testing, and
Construction Finals.

For more information, contact: Grace Bernu, Contract Specialist

SW Region, 43 Packages


mailto:grace.bernu@dot.wi.gov?subject=Question%20on%20Solicitation%20Number%20SW09,%20Project%20ID(s)%205530-02-60;%205530-03-60

CONSULTANT PACKAGE SW 10

Project I.D. #1 5020-05-71
Highway/Street: STH 58
Termini/Location: STH 58/82 Redesignation, Mauston, STH 82 East to USH 12
County: Juneau
Length: 0.48 miles
Project Type: Reconstruct, pavement replacement
Urban and/or Rural: Urban
Traffic Control: Roundabout staged (road closed and detoured)
Letting Date: March 12, 2013
Field Rate Accounting Required: No
Anticipated Construction Cost: $2,000,000 - $2,999,999
Major Items of Work: Base Aggregate, sidewalk, concrete pavement, roundabout, stormsewer,
streetscaping, marking
Complexity Level: Medium
Associated Contracts: None
Restrictions: Holiday work restrictions
Construction Leader Required: No
Construction Support Staff Required: Yes
Anticipated Number: 1
Required Certification: Aggregate and Sampling
Duties: Inspection, Stacking, Materials Testing, and Construction Finals

For more information, contact: Grace Bernu, Contract Specialist

SW Region, 43 Packages


mailto:grace.bernu@dot.wi.gov?subject=Question%20on%20Solicitation%20Number%20SW10,%20Project%20ID%205020-05-71

CONSULTANT PACKAGE SW 11

Project I.D. #1 1023-02-69

Highway/Street: IH 90

Termini/Location: Tomah — Camp Douglas, B41-0026, B-41-0027, B-41-0029, B-41-0032,
B-41-0038, B-41-0039, and B-41-0042

County: Monroe
Length: Varies
Project Type: Bridge Rehabilitation, painting
Urban and/or Rural:  Rural
Traffic Control: Open to traffic - staged
Letting Date: June 12, 2012
Field Rate Accounting Required: No
Anticipated Construction Cost: $1,000,000 - $1,999,999
Major Items of Work: Complete repainting of six bridges and the seventh bridge, B-41-0032, is
a partial bridge painting (prepped with hand tools and repainted).
Complexity Level: Medium
Associated Contracts: None
Restrictions: Holiday work restrictions
Construction Leader Required: Yes
Construction Support Staff Required: No
Anticipated Number: None
Required Certification: Hazardous Materials
Duties: Contract Administration, Inspection, and Construction Finals

For more information, contact: Grace Bernu, Contract Specialist

SW Region, 43 Packages


mailto:grace.bernu@dot.wi.gov?subject=Question%20on%20Solicitation%20Number%20SW11,%20Project%20ID%201023-02-69

CONSULTANT PACKAGE SW 12

Project I.D. #1 5130-02-61
Highway/Street: STH 131
Termini/Location: Ontario — Tomah, Kickapoo Rvr Struc B-41-138/140/144
County: Monroe
Length: 0.291 miles
Project Type: Bridge Rehabilitation, concrete overlay
Urban and/or Rural:  Rural
Traffic Control: Open to traffic - staged using temporary signals
Letting Date: February 12, 2013
Field Rate Accounting Required: No
Anticipated Construction Cost: $750,000 - $999,999
Major Items of Work: Concrete deck overlays on three bridges. HMA pavement. Additional

work includes inlet repair, joint work, beam guard upgrades and
pavement marking replacement.

Complexity Level: Low-Medium

Associated Contracts: None

Restrictions: Holiday work restrictions

Construction Leader Required: Yes

Construction Support Staff Required: No

Anticipated Number: None

Required Certification: Aggregate, Concrete, and Materials Sampling

Duties: Contract Administration, Inspection, Materials Testing, and Construction
Finals

For more information, contact: Grace Bernu, Contract Specialist

SW Region, 43 Packages


mailto:grace.bernu@dot.wi.gov?subject=Question%20about%20Solicitation%20Number%20SW12,%20Project%20ID%205130-02-61

CONSULTANT PACKAGE SW 13

Project I.D. #1 5510-00-60

Highway/Street: STH 71

Termini/Location: Sparta — Wilton, STH 16 to CTH U

County: Monroe

Length: 12.35 miles

Project Type: Road Maintenance, mill and overlay

Urban and/or Rural: Rural

Traffic Control: Open to traffic — moving operation with flaggers

Letting Date: April 9, 2013

Field Rate Accounting Required: No

Anticipated Construction Cost: $3,000,000 - $3,999,999

Project I.D. # 2 7016-00-72

Highway/Street: STH 16

Termini/Location: Sparta — Tomah, STH E Intersection

County: Monroe

Length: 0.29 miles

Project Type: Reconstruct

Urban and/or Rural:  Urban

Traffic Control: Open to traffic - staged

Letting Date: May 14, 2013

Field Rate Accounting Required: No

Anticipated Construction Cost: $1,000,000 - $1,999,999
Major Items of Work: Milling, HMA pavement, intersection improvement, single lane

roundabout, two culvert pipe replacements, guardrail, curb & gutter and
marking and signing

Complexity Level: Medium

Associated Contracts: None

Restrictions: Holiday work restrictions

Construction Leader Required: Yes

Construction Support Staff Required: Yes

Anticipated Number: 1-2

Required Certification: Aggregate and Materials Sampling, including Nuclear Density, Concrete

Duties: Contract Administration, Inspection, Materials Testing, and Construction
Finals

For more information, contact: Grace Bernu, Contract Specialist

SW Region, 43 Packages


mailto:grace.bernu@dot.wi.gov?subject=Question%20on%20Solicitation%20Number%20SW13,%20Project%20ID(s)%205510-00-60;%207016-00-72

Project I.D. #1
Highway/Street:

Termini/Location:
County:

Length:

Project Type:
Urban and/or Rural:
Traffic Control:

Letting Date:

CONSULTANT PACKAGE SW 14

1650-01-79

USH 61

Lancaster — Boscobel, STH 129 intersection
Grant

1.0 miles

Reconstruct, intersection improvement
Rural

Open to traffic - flagging

May 14, 2013

Field Rate Accounting Required: No
Anticipated Construction Cost: $1,000,000 - $1,999,999

Major Items of Work:

Complexity Level:
Associated Contracts:
Restrictions:

Intersection realignment. Pulverize and relay existing pavement. Place
new Asphaltic Pavement. Update signing and pavement marking.
Medium

None

Holiday work restrictions

Construction Leader Required: Yes
Construction Support Staff Required: Yes

Anticipated Number:

Required Certification:
Duties:

1

Aggregate, Concrete, Materials Sampling including Nuclear Density
Contract Administration, Inspection, Materials Testing and Construction
Finals

For more information, contact: Grace Bernu, Contract Specialist

SW Region, 43 Packages


mailto:grace.bernu@dot.wi.gov?subject=Question%20on%20Solicitation%20Number%20SW14,%20Project%20ID%201650-01-79

CONSULTANT PACKAGE SW 15

Project I.D. #1 1071-07-77
Highway/Street: IH 90
Termini/Location: La Crosse — Sparta, STH 16 to CTH C
County: La Crosse
Length: 6.62 miles
Project Type: Resurface, mill and overlay
Urban and/or Rural:  Urban
Traffic Control: Open to traffic — staged, single lane closures
Letting Date: February 12, 2013
Field Rate Accounting Required: No
Anticipated Construction Cost: $7,500,000 -$9,999,999
Major Items of Work: Mill and resurface roadway and shoulders, beam guard, signing and
marking. Some concrete pavement repair.
Complexity Level: Medium
Associated Contracts: None
Restrictions: Holiday work restrictions
Construction Leader Required: No
Construction Support Staff Required: Yes
Anticipated Number: 1
Required Certification: PCC, Aggregate, Concrete and Materials Sampling and Testing, including
Nuclear Density
Duties: Inspection and Materials Testing

For more information, contact: Grace Bernu, Contract Specialist

SW Region, 43 Packages


mailto:grace.bernu@dot.wi.gov?subject=Question%20on%20Solicitation%20Number%20SW15,%20Project%20ID%201071-07-77

CONSULTANT PACKAGE SW 16

Project I.D. #1 5820-01-71
Highway/Street: STH 162
Termini/Location: Coon Valley — Bangor, H Hundt Road to Kammel Coulee Road
County: La Crosse
Length: 0.60 miles
Project Type: Reconstruct
Urban and/or Rural: Rural
Traffic Control: Staged and detour
Letting Date: May 14, 2013
Field Rate Accounting Required: No
Anticipated Construction Cost: $1,000,000 - $1,999,999
Major Items of Work: Curve reconstruction, intersection and drainage improvement, signing
and pavement marking, grading, aggregate base dense, HMA payment
Complexity Level: Low - Medium
Associated Contracts: None
Restrictions: Holiday work restrictions
Construction Leader Required: Yes
Construction Support Staff Required: Yes
Anticipated Number: 1-2
Required Certification: Aggregate, Asphaltic Density, and Material Sampling
Duties: Construction Administration, Inspection, Materials Testing, and

Construction Finals

For more information, contact: Grace Bernu, Contract Specialist

SW Region, 43 Packages


mailto:grace.bernu@dot.wi.gov?subject=Question%20on%20Solicitation%20Number%20SW16,%20Project%20ID%205820-01-71

CONSULTANT PACKAGE SW 17

Project I.D. #1 7575-01-60
Highway/Street: STH 16
Termini/Location: Gillette Street to STH 157
County: La Crosse
Length: 1.41 miles
Project Type: Road maintenance, joint repair and overlay
Urban and/or Rural: Urban
Traffic Control: Staged and detoured
Letting Date: July 9, 2013
Field Rate Accounting Required: No
Anticipated Construction Cost: $1,000,000 - $1,999,999
Project I.D. # 2 7575-01-61
Highway/Street: STH 16
Termini/Location: La Crosse — Sparta, STH 157 to S Kinney Coulee Road
County: La Crosse
Length: 0.89 miles
Project Type: Road maintenance, joint repair and overlay
Urban and/or Rural: Urban
Traffic Control: Staged and detoured
Letting Date: January 8, 2013
Field Rate Accounting Required: No
Anticipated Construction Cost: $1,000,000 - $1,999,999
Major Items of Work: Repair joints, mill concrete surface, asphalt overlay. Place epoxy
overlays on two structures.
Complexity Level: Medium
Associated Contracts: None
Restrictions: Holiday work restrictions
Construction Leader Required: Yes
Construction Support Staff Required: Yes
Anticipated Number: 2-3
Required Certification: Aggregate, Concrete, and Materials Sampling
Duties: Construction Administration, Inspection, Materials Testing, and

Construction Finals

For more information, contact: Grace Bernu, Contract Specialist

SW Region, 43 Packages


mailto:grace.bernu@dot.wi.gov?subject=Question%20on%20Solicitation%20Number%20SW17,%20Project%20ID(s)%207575-01-60;%207575-01-61

Project I.D. #1
Highway/Street:
Termini/Location:
County:

Length:

Project Type:
Urban and/or Rural:
Traffic Control:

Letting Date:

CONSULTANT PACKAGE SW 18

1009-19-96

Various

SW Region Materials Testing
Various

Not applicable

Miscellaneous

Not applicable

Not applicable

Not applicable

Field Rate Accounting Required: No
Anticipated Construction Cost: Not applicable

Major Items of Work:

Complexity Level:
Associated Contracts:
Restrictions:

Provide certified materials testing services during the months of March
through December on various Southwest region projects. Work will be
performed at the regional lab (3502 Kinsman Blvd., Madison)

Low

None

Capable of bending and twisting on a regular basis. Lift up to a maximum
of 75 pounds and carrying this load approximately 25 feet. Operate the
following equipment: aggregate and asphalt splitters, shakers, Gilson
sieves, aggregate washer, gyratory compactor, vacuum pump, liquid limit
machine, nuclear density gauges, electronic balances, and concrete
cylinder compressive strength machine.

Construction Leader Required: Yes
Construction Support Staff Required: Yes

Anticipated Number:
Required Certification:

Duties:

1-2

AGGTECH-IPP, AGGTE-I, AGGTEC-II, HMA-IPT, HMA-TPC, HMA-MD,
PCCTEC-I, PCCTECH-II, CST
Materials Testing

For more information, contact: Grace Bernu, Contract Specialist

SW Region, 43 Packages


mailto:grace.bernu@dot.wi.gov?subject=Question%20on%20Solicitation%20Number%20SW18,%20Project%20ID%201009-19-96

CONSULTANT PACKAGE NO. SW 19

Project I.D. #1 6083-00-73
Highway/Street: STH 33
Termini/Location: Center & Front Street, City of Beaver Dam (Maple Street to Spring Street)
County: Dodge
Length: 0.23 mile
Project Type: Reconstruction
Urban and/or Rural: Urban
Traffic Control: Detour Route posted
Letting Date: May 14, 2013
Field Rate Accounting Required: No
Anticipated Construction Cost: $1,000,000 - $1,999,999
Project I.D. #2 6083-00-75
Highway/Street: STH 33
Termini/Location: Park Avenue, City of Beaver Dam (University Avenue to Monroe Street)
County: Dodge
Length: 0.4 mile
Project Type: Recondition
Urban and/or Rural:  Urban
Traffic Control: Detour Route posted
Letting Date: March 12, 2013
Field Rate Accounting Required: No
Anticipated Construction Cost: $1,000,000 - $1,999,999
Project I.D. #3 3050-02-62
Highway/Street: STH 19
Termini/Location: Sun Prairie — Watertown (B-28-72 to Jackson Street)
County: Jefferson
Length: 0.71 Miles
Project Type: Mill and overlay
Urban and/or Rural:  Urban
Traffic Control: Performed under traffic with flagging operations
Letting Date: July 9, 2013
Field Rate Accounting Required: No
Anticipated Construction Cost: $100,000 - $249,999
Major Items of Work: Concrete pavement, concrete curb and gutter, base aggregate, asphalt

paving, milling, storm sewer, decorative lighting and signals, concrete
sidewalk, signing, pavement marking, and standard lighting

Complexity Level: Medium

Associated Contracts: 6083-00-75 & 6083-00-73
Restrictions: None

Construction Leader Required: No
Construction Support Staff Required: Yes

SW Region, 43 Packages



Anticipated Number: 1

Required Certification: Aggtecl, PCCTecl, NucDensityTecl
Duties: Materials Sampling/Testing and Material Finals, Density Testing, Limited
Inspection

For more information, contact: Audrey Gadow , Contract Specialist

SW Region, 43 Packages


mailto:audrey.gadow@dot.wi.gov?subject=Question%20about%20Solicitation%20Number%20SW19,%20Project%20IDs%203050-02-62,%206083-00-73,%206083-00-75

CONSULTANT PACKAGE SW 20

Project I.D. 1001-06-73
Highway/Street: IH 39
Termini/Location: Janesville — Madison (CTH B to Lien Road)
County: Dane
Length: 15.67 miles
Project Type: Road maintenance (Roadside Hardware/Beam Guard Upgrades)
Urban and/or Rural: Rural
Traffic Control: Open to traffic - temporary nighttime lane closures
Letting Date: March 12, 2013
Field Rate Accounting Required: No
Anticipated Construction Cost: $1,000,000 - $1,999,999
Major Items of Work: Beam guards
Complexity Level: Low-Medium
Associated Contracts: None
Restrictions: Holiday work restrictions
Construction Leader Required: Yes
Construction Support Staff Required: Yes
Anticipated Number: 1
Required Certification: None
Duties: Construction administration, inspection, material finals

For more information, contact Audrey Gadow , Contract Specialist

SW Region, 43 Packages


mailto:audrey.gadow@dot.wi.gov?subject=Question%20about%20Solicitation%20Number%20SW20,%20Project%20ID%20%201001-06-73

CONSULTANT PACKAGE SW 21

Project I.D. 1111-06-71
Highway/Street: USH 151
Termini/Location: Madison - Fond du Lac (IH 39 to Fond du Lac County Line)
County: Dane, Columbia & Dodge
Length: 48.33 miles
Project Type: Road maintenance (Roadside Hardware/Beam Guard Upgrades)
Urban and/or Rural: Rural
Traffic Control: Open to traffic - temporary daytime/nighttime lane closures
Letting Date: March 12, 2013
Field Rate Accounting Required: No
Anticipated Construction Cost: $500,000 - $749,999
Major Items of Work: Beam guards
Complexity Level: Low-Medium
Associated Contracts: None
Restrictions: Holiday work restrictions
Construction Leader Required: Yes
Construction Support Staff Required: Yes
Anticipated Number: 1
Required Certification: None
Duties: Construction administration, inspection, material finals

For more information, contact: Audrey Gadow , Contract Specialist

SW Region, 43 Packages


mailto:audrey.gadow@dot.wi.gov?subject=Question%20about%20Solicitation%20Number%20SW21,%20Project%20ID%20%201111-06-71

CONSULTANT PACKAGE SW 22

Project I.D. #1 3140-00-71
Highway/Street: STH 59
Termini/Location: Edgerton - Whitewater (Salisbury Road Intersection)
County: Rock
Length: 0.01 mile
Project Type: Safety improvement (Shoulder replacement)
Urban and/or Rural: Rural
Traffic Control: Open to traffic - temporary daytime lane closure
Letting Date: March 12, 2013
Field Rate Accounting Required: No
Anticipated Construction Cost: $0 - $99,999
Project I.D. #2 5271-08-72
Highway/Street: STH 60
Termini/Location: Sauk City- Arlington (Pulvermacher Road to Gastrow Road)
County: Columbia
Length: 1.69 miles
Project Type: Safety improvement (Resurfacing)
Urban and/or Rural:  Rural
Traffic Control: Open to traffic - temporary daytime lane closure
Letting Date: July 9, 2013
Field Rate Accounting Required: No
Anticipated Construction Cost: $100,000 - $249,999
Major Items of Work: Shoulder milling & asphaltic overlay, rumble strips, Slag seal coat,
signing, pavement marking
Complexity Level: Low
Associated Contracts: None
Restrictions: Holiday work restrictions
Construction Leader Required: Yes
Construction Support Staff Required: No
Anticipated Number: 0
Required Certification: Asphaltic density
Duties: Construction administration, inspection, materials testing and finals.

For more information, contact: Audrey Gadow , Contract Specialist

SW Region, 43 Packages


mailto:audrey.gadow@dot.wi.gov?subject=Question%20about%20Solicitation%20Number%20SW22,%20Project%20IDs%20%203140-00-71%20and%205271-08-72

CONSULTANT PACKAGE SW 23

Project I.D. 1010-00-72
Highway/Street: IH 39
Termini/Location: Madison — Lake Delton Road (Lien Road to US 51)
County: Dane
Length: 5.0 miles
Project Type: Resurfacing
Urban and/or Rural: Rural
Traffic Control: Staged Construction with night work
Letting Date: November 13, 2012
Field Rate Accounting Required: No
Anticipated Construction Cost: $5,000,000 - $7,499,999
Major Items of Work: Concrete base patching, HMA Pavement, Base Aggregate Dense, beam
guard, pavement marking, and traffic control
Complexity Level: Medium
Associated Contracts: None
Restrictions: Some night work required
Construction Leader Required: Yes
Construction Support Staff Required: Yes
Anticipated Number: 3-4
Required Certification: Asphalt density testing, aggregate sampling
Duties: Full Construction contract administration

For more information, contact: Audrey Gadow , Contract Specialist

SW Region, 43 Packages


mailto:audrey.gadow@dot.wi.gov?subject=Question%20about%20Solicitation%20Number%20SW23,%20Project%20ID%20%201010-00-72

CONSULTANT PACKAGE SW 24

Project I.D. 6085-00-76
Highway/Street: STH 19
Termini/Location: IH 39 — Sun Prairie (Token Creek Structures B-13-608/609)
County: Dane
Length: 0.5 mile
Project Type: Bridge Replacement
Urban and/or Rural: Rural
Traffic Control: Road Closed, detour of traffic
Letting Date: March 12, 2013
Field Rate Accounting Required: No
Anticipated Construction Cost: $1,000,000 - $1,999,999
Major Items of Work: Bridge work items, innovative accelerated bridge construction techniques,
concrete pavement, pavement markings, and traffic control
Complexity Level: Medium
Associated Contracts: None
Restrictions: Accelerated work schedule
Construction Leader Required: Yes
Construction Support Staff Required: Yes
Anticipated Number: 1
Required Certification: Concrete testing, aggregate sampling
Duties: Full construction contract administration

For more information, contact: Audrey Gadow , Contract Specialist

SW Region, 43 Packages


mailto:audrey.gadow@dot.wi.gov?subject=Question%20about%20Solicitation%20Number%20SW24,%20Project%20ID%20%206085-00-76

Project I.D.
Highway/Street:
Termini/Location:
County:

Length:

Project Type:
Urban and/or Rural:
Traffic Control:

Letting Date:

CONSULTANT PACKAGE SW 25

1390-04-81

STH 26

Watertown-STH 60 East Road (CTH Q to CTH J)
Dodge

5.1 miles

Expansion, reconstruction

Rural

Staged construction

March 12, 2013

Field Rate Accounting Required: No
Anticipated Construction Cost: $15,000,000 and more

Major Items of Work:

Complexity Level:
Associated Contracts:

Common and borrow excavation, marsh excavation, base aggregates,
culvert pipes, concrete pavement, asphalt pavement, pavement marking,
signing

High

None

Restrictions: Completion date, 2-year contract
Construction Leader Required: Yes
Construction Support Staff Required: Yes

Anticipated Number:

Required Certification:
Duties:

4

Aggregate sampling, concrete testing, nuclear density testing

Project leader, grading inspection, culvert inspection, concrete paving
inspection, traffic control with staged construction, materials testing,
survey, materials finals and project finals

For more information, contact: Audrey Gadow , Contract Specialist

SW Region, 43 Packages



mailto:audrey.gadow@dot.wi.gov?subject=Question%20about%20Solicitation%20Number%20SW25,%20Project%20ID%20%201390-04-81

CONSULTANT PACKAGE SW 26

Project I.D. 1390-04-96
Highway/Street: STH 26
Termini/Location: STH 26 —Hartford (STH 60 Relocation)
County: Dodge
Length: 1.93 miles
Project Type: Expansion, reconstruction
Urban and/or Rural: Rural
Traffic Control: Majority of work is new alignment, Staged construction at tie-ins
Letting Date: February 12, 2013
Field Rate Accounting Required: No
Anticipated Construction Cost: $5,000,000 - $7,499,999
Major Items of Work: Common and borrow excavation, marsh excavation, base aggregates,
culvert pipes
Complexity Level: Medium
Associated Contracts: None
Restrictions: Completion Date, 1-year contract
Construction Leader Required: Yes
Construction Support Staff Required: Yes
Anticipated Number: 2
Required Certification: Aggregate sampling, concrete testing
Duties: Project leader, grading inspection, structure inspection, culvert inspection,

materials testing, survey, materials finals and project finals

For more information, contact: Audrey Gadow , Contract Specialist

SW Region, 43 Packages


mailto:audrey.gadow@dot.wi.gov?subject=Question%20about%20Solicitation%20Number%20SW26,%20Project%20ID%20%201390-04-96

CONSULTANT PACKAGE SW 27

Project I.D. 3010-01-60
Highway/Street: STH 49
Termini/Location: Lomira — Waupun, USH 41 to Rock River Bridge
County: Dodge
Length: 14.1 miles
Project Type: Rehabilitation, roadway maintenance
Urban and/or Rural: Rural
Traffic Control: Short term detour for pipe work, construct under traffic
Letting Date: April 9, 2013
Field Rate Accounting Required: No
Anticipated Construction Cost: $3,000,000 - $3,999,999
Major Items of Work: Base aggregates, culvert pipes, asphalt pavement, pavement marking,
signing
Complexity Level: Medium
Associated Contracts: None
Restrictions: Completion Date, 1-year contract
Construction Leader Required: Yes
Construction Support Staff Required: Yes
Anticipated Number: 1-2
Required Certification: Aggregate sampling, concrete testing, nuclear density testing
Duties: Project leader, culvert inspection, concrete inspection, asphalt inspection,

traffic control, materials testing, materials finals and project finals

For more information, contact: Audrey Gadow , Contract Specialist

SW Region, 43 Packages


mailto:audrey.gadow@dot.wi.gov?subject=Question%20about%20Solicitation%20Number%20SW27,%20Project%20ID%20%203010-01-60

CONSULTANT PACKAGE SW 28

Project I.D. 1370-02-77
Highway/Street: STH 16
Termini/Location: Watertown — Waukesha, CTH F Intersection
County: Jefferson
Length: 0.2 mile
Project Type: Intersection Reconstruction
Urban and/or Rural: Rural
Traffic Control: Staged construction
Letting Date: May 14, 2013
Field Rate Accounting Required: No
Anticipated Construction Cost: $1,000,000 - $1,999,999
Major Items of Work: Common and borrow excavation, base aggregates, culvert pipes,
concrete pavement, asphalt pavement, pavement marking, signing
Complexity Level: Medium
Associated Contracts: None
Restrictions: Completion Date
Construction Leader Required: Yes
Construction Support Staff Required: Yes
Anticipated Number: 1-2
Required Certification: Aggregate sampling, concrete testing, nuclear density testing
Duties: Project leader, grading inspection, culvert inspection, concrete inspection,

traffic control, materials testing, survey, materials finals and project finals

For more information, contact: Audrey Gadow , Contract Specialist

SW Region, 43 Packages


mailto:audrey.gadow@dot.wi.gov?subject=Question%20about%20Solicitation%20Number%20SW28,%20Project%20ID%20%201370-02-77

CONSULTANT PACKAGE SW 29

Project I.D. 1390-04-80
Highway/Street: STH 26
Termini/Location: Janesville — Fort Atkinson Road (CTH N — South Fort Atkinson
Interchange)
County: Jefferson
Length: 5.6 miles
Project Type: Expansion, reconstruction
Urban and/or Rural: Rural
Traffic Control: Staged construction
Letting Date: February 12, 2013
Field Rate Accounting Required: No
Anticipated Construction Cost: $15,000,000 and more
Major Items of Work: Common and borrow excavation, marsh excavation, base aggregates,

culvert pipes, structures, concrete pavement, asphalt pavement,
pavement marking, signing

Complexity Level: High

Associated Contracts: None

Restrictions: Completion Date, 2-year contract

Construction Leader Required: No

Construction Support Staff Required: Yes

Anticipated Number: 4

Required Certification: Aggregate sampling, concrete testing, nuclear density testing

Duties: Assistant project leader, grading inspection, structure inspection, culvert

inspection, concrete paving inspection, traffic control with staged
construction, materials testing, survey, materials finals and project finals

For more information, contact: Audrey Gadow , Contract Specialist

SW Region, 43 Packages


mailto:audrey.gadow@dot.wi.gov?subject=Question%20about%20Solicitation%20Number%20SW29,%20Project%20ID%20%201390-04-80

CONSULTANT PACKAGE SW 30

Project I.D. 6707-00-62
Highway/Street: STH 146
Termini/Location: Cambria - STH 33, North V Limit to STH 33
County: Columbia
Length: 1.4 miles
Project Type: Resurface
Urban and/or Rural: Rural
Traffic Control: Open to traffic
Letting Date: July 9, 2013
Field Rate Accounting Required: No
Anticipated Construction Cost: $250,000 - $499,999
Major Items of Work: Asphalt overlay, signs, striping
Complexity Level: Low
Associated Contracts: None
Restrictions: Holiday work restrictions
Construction Leader Required: Yes
Construction Support Staff Required: Yes
Anticipated Number: 1
Required Certification: Sampling, aggregate, asphalt
Duties: Project leader, construction administration, inspection, materials testing,

construction finals

For more information, contact: Audrey Gadow , Contract Specialist

SW Region, 43 Packages


mailto:audrey.gadow@dot.wi.gov?subject=Question%20about%20Solicitation%20Number%20SW30,%20Project%20ID%20%206707-00-62

CONSULTANT PACKAGE SW 31

Project I.D. 1204-05-60
Highway/Street: USH 18
Termini/Location: Dodgeville — Mt. Horeb (CTH Z - CTH Y)
County: lowa
Length: 2.5 miles
Project Type: Roadway maintenance, preservation
Urban and/or Rural: Rural
Traffic Control: Open to traffic
Letting Date: May 14, 2013
Field Rate Accounting Required: No
Anticipated Construction Cost: $750,000 - $999,999
Major Items of Work: Base patching and overlay
Complexity Level: Low - Medium
Associated Contracts: None
Restrictions: Holiday work restrictions
Construction Leader Required: Yes
Construction Support Staff Required: Yes
Anticipated Number: 1
Required Certification: Sampling, aggregate, concrete, asphalt, nuclear density
Duties: Project leader, construction administration, inspection, materials testing,

construction finals

For more information, contact: Audrey Gadow , Contract Specialist

SW Region, 43 Packages


mailto:audrey.gadow@dot.wi.gov?subject=Question%20about%20Solicitation%20Number%20SW31,%20Project%20ID%20%201204-05-60

CONSULTANT PACKAGE SW 32

Project I.D. 6145-00-74
Highway/Street: USH 12
Termini/Location: Lake Delton — IH 90 Road (Whitlock Street - Adams Street)
County: Sauk
Length: 0.6 mile
Project Type: Reconstruction
Urban and/or Rural:  Urban
Traffic Control: Open to traffic with staging
Letting Date: July 9, 2013
Field Rate Accounting Required: No
Anticipated Construction Cost: $2,000,000 - $2,999,999
Major Items of Work: Grading, base, surface
Complexity Level: Medium - High
Associated Contracts: None
Restrictions: Holiday work restrictions, no work Memorial Day to Labor Day
Construction Leader Required: Yes
Construction Support Staff Required: Yes
Anticipated Number: 3
Required Certification: Sampling, aggregate, asphalt, concrete
Duties: Project leader, materials person, inspection, staking

For more information, contact: Audrey Gadow , Contract Specialist

SW Region, 43 Packages


mailto:audrey.gadow@dot.wi.gov?subject=Question%20about%20Solicitation%20Number%20SW32,%20Project%20ID%20%206145-00-74

CONSULTANT PACKAGE SW 33

Project I.D. 1200-03-74
Highway/Street: USH 18
Termini/Location: Mt. Horeb — Madison (B-13-52, 0383, 0404, 0407, 0408)
County: Dane
Length: 5 structures
Project Type: Bridge rehabilitation
Urban and/or Rural: Rural
Traffic Control: Open
Letting Date: March 12, 2013
Field Rate Accounting Required: No
Anticipated Construction Cost: $100,000 - $249,999
Major Items of Work: Polymer overlays
Complexity Level: Low
Associated Contracts: None
Restrictions: Must accommodate peak AM inbound Madison and PM outbound traffic
Construction Leader Required: Yes
Construction Support Staff Required: No
Anticipated Number: 0
Required Certification: Sampling, aggregates, asphalt
Duties: Project leader, materials, inspection

For more information, contact: Audrey Gadow , Contract Specialist

SW Region, 43 Packages


mailto:audrey.gadow@dot.wi.gov?subject=Question%20about%20Solicitation%20Number%20SW33,%20Project%20ID%20%201200-03-74

CONSULTANT PACKAGE SW 34

Project I.D. 1010-02-68
Highway/Street: IH-39
Termini/Location: Madison — Portage (Wisconsin River Bridge B-11-22, B-11-23)
County: Columbia
Length: 0.30 mile
Project Type: Bridge Rehabilitation
Urban and/or Rural: Rural
Traffic Control: Staged Construction
Letting Date: March 12, 2013
Field Rate Accounting Required: No
Anticipated Construction Cost: $1,000,000 - $1,999,999
Major Items of Work: Structure pier repairs
Complexity Level: Low
Associated Contracts: None
Restrictions: Lane restrictions
Construction Leader Required: Yes
Construction Support Staff Required: Yes
Anticipated Number: 1
Required Certification: Concrete
Duties: Project leader, inspection, material sampling and testing, material and

project finals

For more information, contact: Audrey Gadow , Contract Specialist

SW Region, 43 Packages


mailto:audrey.gadow@dot.wi.gov?subject=Question%20about%20Solicitation%20Number%20SW34,%20Project%20ID%20%201010-02-68

CONSULTANT PACKAGE SW 35

Project I.D. 1011-04-77
Highway/Street: IH-39
Termini/Location: Madison — Portage (CTH | Overpass, B-13-639)
County: Dane
Length: 0.40 mile
Project Type: BRRPL, Bridge Replacement
Urban and/or Rural: Rural
Traffic Control: Detour, rolling stops, lane closures
Letting Date: December 11, 2012
Field Rate Accounting Required: No
Anticipated Construction Cost: $2,000,000 - $2,999,999
Major Items of Work: Structure replacement, grading, aggregate, asphalt pavement
Complexity Level: Medium
Associated Contracts: None
Restrictions: Completion date, holiday restrictions
Construction Leader Required: Yes
Construction Support Staff Required: Yes
Anticipated Number: 1
Required Certification: Aggregate, concrete, asphalt
Duties: Project leader, inspection, material sampling and testing, material and

project finals

For more information, contact: Audrey Gadow , Contract Specialist

SW Region, 43 Packages


mailto:audrey.gadow@dot.wi.gov?subject=Question%20about%20Solicitation%20Number%20SW35,%20Project%20ID%20%201011-04-77

CONSULTANT PACKAGE SW 36

Project I.D. #1 1670-02-74
Highway/Street: USH 12
Termini/Location: Phillips Blvd, V of Sauk City (Lueders Road to Water Street)
County: Sauk
Length: 1.1 miles
Project Type: Reconstruction
Urban and/or Rural:  Urban
Traffic Control: Staging
Letting Date: December 11, 2012
Field Rate Accounting Required: No
Anticipated Construction Cost: $5,000,000 - $7,499,999
Project I.D. # 2 1670-01-60
Highway/Street: USH 12
Termini/Location: Sauk City — Madison (Wisconsin River Bridge, B-56-217)
County: Sauk
Length: 0.30 mile
Project Type: Bridge Rehabilitation
Urban and/or Rural:  Urban
Traffic Control: Staging
Letting Date: September 11, 2012
Field Rate Accounting Required: No
Anticipated Construction Cost: $250,000 - $499,999
Major Items of Work: Grading, asphalt, sidewalk, storm sewer, lighting, traffic signal, signing,
pavement marking
Complexity Level: Medium - High
Associated Contracts: Sauk City Utility Project 1670-02-75
Restrictions: Completion date, holiday restrictions
Construction Leader Required: Yes
Construction Support Staff Required: Yes
Anticipated Number: 25t03
Required Certification: Aggregate, concrete, asphalt
Duties: Project leader, inspection, material sampling and testing, material and

project finals

For more information, contact: Audrey Gadow , Contract Specialist

SW Region, 43 Packages


mailto:audrey.gadow@dot.wi.gov?subject=Question%20about%20Solicitation%20Number%20SW36,%20Project%20IDs%20%201670-01-60%20and%201670-02-74

Project I.D. #1
Highway/Street:
Termini/Location:
County:

Length:

Project Type:
Urban and/or Rural:
Traffic Control:

Letting Date:

CONSULTANT PACKAGE SW 37

1003-10-70

IH 39

IL State Line — Madison (CTH P — CTH O)
Rock

Various Locations

ITS Infrastructure

Rural

N/A

May 14, 2013

Field Rate Accounting Required: No
Anticipated Construction Cost: $2,000,000 - $2,999,999

Project I.D. # 2
Highway/Street:
Termini/Location:
County:

Length:

Project Type:
Urban and/or Rural:
Traffic Control:

Letting Date:

1005-10-70

IH 39

IL State Line — Madison (CTH O — North Rock County Line)
Rock

Various Locations

ITS Infrastructure

Rural

N/A

May 14, 2013

Field Rate Accounting Required: No
Anticipated Construction Cost: $3,000,000 - $3,999,999

Project I.D. # 3
Highway/Street:
Termini/Location:
County:

Length:

Project Type:
Urban and/or Rural:
Traffic Control:

Letting Date:

1007-10-70

IH 39

IL State Line — Madison (North Rock County Line — USH 12/18)
Dane

Various Locations

ITS Infrastructure

Rural

N/A

May 14, 2013

Field Rate Accounting Required: No
Anticipated Construction Cost: $4,000,000 - $4,999,999

Major Items of Work:
Complexity Level:

ITS including message signs, cameras, Incident Management
Medium

Associated Contracts: N/A

Restrictions: N/A

Construction Leader Required: Yes
Construction Support Staff Required: Yes
Anticipated Number: 2-4
Required Certification: PCC Tech

Duties:

SW Region, 43 Packages

Construction administration, inspection, material testing, documentation



For more information, contact: Audrey Gadow , Contract Specialist

SW Region, 43 Packages


mailto:audrey.gadow@dot.wi.gov?subject=Question%20about%20Solicitation%20Number%20SW37,%20Project%20IDs%20%201003-10-70,%201005-10-70,%201007-10-70

CONSULTANT PACKAGE SW 38

Project I.D. 1200-01-74
Highway/Street: USH 61
Termini/Location: Dubuque — Dickeyville (Eagle Pt Road Overpass B-22-273/B-22-61)
County: Grant
Length: 0.09 mile
Project Type: Bridge Replacement, Preservation
Urban and/or Rural: Rural
Traffic Control: Open to traffic - temporary cross-over/daytime lane closure, staged
construction
Letting Date: July 9, 2013
Field Rate Accounting Required: No
Anticipated Construction Cost: $2,000,000 - $2,999,999
Major Items of Work: Bridge structure replacement, concrete deck overlay, cross-over,
asphaltic surface overlay, aggregate base dense, pavement marking
Complexity Level: Medium
Associated Contracts: None
Restrictions: Holiday work restrictions
Construction Leader Required: Yes
Construction Support Staff Required: Yes
Anticipated Number: 2-3
Required Certification: Bridge, aggregate, asphaltic density, concrete and sampling
Duties: Construction administration, inspection, staking (as needed) and

materials testing, including nuclear density, material finals.

For more information, contact: Audrey Gadow , Contract Specialist

SW Region, 43 Packages


mailto:audrey.gadow@dot.wi.gov?subject=Question%20about%20Solicitation%20Number%20SW38,%20Project%20ID%20%201200-01-74

CONSULTANT PACKAGE SW 39

Project I.D. #1 5255-01-60
Highway/Street: STH 23
Termini/Location: Mineral Point — Spring Green (CTH ZZ-Lower Wyoming Rd)
County: lowa
Length: 6 miles
Project Type: Rehabilitation / Reconstruction
Urban and/or Rural: Rural
Traffic Control: Flagging / Detour
Letting Date: January 8, 2013
Field Rate Accounting Required: No
Anticipated Construction Cost: $2,000,000 - $2,999,999
Project I.D. # 2 5970-02-72
Highway/Street: STH 39
Termini/Location: Hollandale — New Glarus (Blue Mounds Branch Bridge B250165)
County: lowa
Length: N/A (bridge)
Project Type: Bridge Replacement
Urban and/or Rural: Rural
Traffic Control: Road Closed
Letting Date: January 8, 2013
Field Rate Accounting Required: No
Anticipated Construction Cost: $500,000 - $749,999
Major Items of Work: Mill & overlay, HMA pavement, concrete bridge
Complexity Level: Medium
Associated Contracts: N/A
Restrictions: N/A
Construction Leader Required: Yes
Construction Support Staff Required: Yes
Anticipated Number: 1-3
Required Certification: PCC Tech
Duties: Construction administration, inspection, material testing, documentation

For more information, contact: Audrey Gadow , Contract Specialist

SW Region, 43 Packages


mailto:audrey.gadow@dot.wi.gov?subject=Question%20about%20Solicitation%20Number%20SW39,%20Project%20IDs%20%205255-01-60%20and%205970-02-72

CONSULTANT PACKAGE SW 40

Project I.D. 5670-00-74
Highway/Street: STH 59
Termini/Location: Albany — Evansville (STH 104 & STH 213 Intersections)
County: Rock
Length: N/A (intersections)
Project Type: Reconstruction
Urban and/or Rural: Rural
Traffic Control: Detour
Letting Date: May 14, 2013
Field Rate Accounting Required: No
Anticipated Construction Cost: $2,000,000 - $2,999,999
Major Items of Work: Grading, base, HMA pavement
Complexity Level: Medium
Associated Contracts: None
Restrictions: None
Construction Leader Required: Yes
Construction Support Staff Required: Yes
Anticipated Number: 1-3
Required Certification: PCC Tech
Duties: Construction administration, inspection, material testing, documentation

For more information, contact: Audrey Gadow , Contract Specialist

SW Region, 43 Packages


mailto:audrey.gadow@dot.wi.gov?subject=Question%20about%20Solicitation%20Number%20SW40,%20Project%20ID%20%205670-00-74

CONSULTANT PACKAGE SW 41

Project I.D. 6020-02-72
Highway/Street: USH 51
Termini/Location: Madison — DeForest (Vinburn Road to CTH V)
County: Dane
Length: 2.8 miles
Project Type: Reconstruction/expansion
Urban and/or Rural: Rural
Traffic Control: Open to traffic
Letting Date: August 13, 2013
Field Rate Accounting Required: No
Anticipated Construction Cost: $15,000,000 and more
Major Items of Work: Common excavation, borrow, concrete pavement, concrete masonry,
base course, structures
Complexity Level: High
Associated Contracts: 6020-02-76 (local sanitary and water)
Restrictions: Holiday work restrictions
Construction Leader Required: No
Construction Support Staff Required: Yes
Anticipated Number: 3-4
Required Certification: Aggregate, concrete, asphalt density, sampling, verification testing
Duties: Assistant leader, inspection, materials, project survey such as borrow pit

and final cross section survey, deck grades

For more information, contact: Audrey Gadow , Contract Specialist

SW Region, 43 Packages


mailto:audrey.gadow@dot.wi.gov?subject=Question%20about%20Solicitation%20Number%20SW41,%20Project%20ID%20%206020-02-72

CONSULTANT PACKAGE SW 42

Project I.D. 1206-04-61

Highway/Street: USH 12

Termini/Location: Sauk City — Cambridge (Yahara River Bridges B-13-315/316)

County: Dane

Length: 0.75 miles

Project Type: Bridge Rehabilitation, bridge joint replacement, epoxy overlay bridge
decks

Urban and/or Rural:  Urban

Traffic Control: Temporary crossovers will be built exclusively at night and opened to

traffic in the morning. All Beltline Highway traffic will then use one bridge
in a counter-directional traffic pattern. Each bridge can then be worked
on with no traffic, using multiple crews, and possibly 24/7 work schedules.

Letting Date: 5/14/2013 (advanceable date)
Field Rate Accounting Required: No
Anticipated Construction Cost: $4,000,000-$4,999,999
Major Items of Work: Concrete masonry, bridge joint replacement, epoxy overlay of bridge
decks, and traffic control
Complexity Level: High
Associated Contracts: None
Restrictions: Night work and accelerated work schedules
Construction Leader Required: Yes
Construction Support Staff Required: Yes
Anticipated Number: 4-5
Required Certification: Concrete testing
Duties: Full contract administration, inspection, and materials testing

For more information, contact: Audrey Gadow, Contract Specialist

SW Region, 43 Packages
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CONSULTANT PACKAGE NO. SW 43

Project I.D. #1 5589-01-73
Highway/Street: STH 133
Termini/Location: USH 18 — Woodman Road, USH 18 to SVL Woodman
County: Grant
Length: 9.8 miles
Project Type: Road Maintenance, mill and overlay
Urban and/or Rural: Rural
Traffic Control: Open to traffic — flagging operations
Letting Date: January 8, 2013
Field Rate Accounting Required: No
Anticipated Construction Cost: $2,000,000 - $2,999,999
Major Items of Work: HMA pavement, MGS guardrail, pavement marking, signing
Complexity Level: Low - Medium
Associated Contracts: None
Restrictions: Holiday work restrictions
Construction Leader Required: Yes
Construction Support Staff Required: Yes
Anticipated Number: 1-2
Required Certifications: Aggregate and Materials Sampling, including Nuclear Density
Duties: Project Administration, Inspection, Materials Sampling, and Construction
Finals

For more information, contact: Grace Bernu, Contract Specialist

SW Region, 43 Packages
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